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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1 DOE-B-2012 SUPPLIES/SERVICES BEING PROCURED/DELIVERY 

REQUIREMENTS (OCT 2014) 

  

This is a Time-and-Materials (T&M) contract for the purpose of providing support to the 

U.S. Department of Energy (DOE) and the New York State Energy Research and 

Development Authority (NYSERDA) in preparing documents to support Phase 2 

decision making for the DOE West Valley Demonstration Project (WVDP), the Western 

New York Nuclear Service Center (WNYNSC), and the State-Licensed Disposal Area 

(SDA).  This contract will be equally funded by both Agencies (DOE and NYSERDA).  

DOE and NYSERDA are equal stakeholders concerning the development of the SEIS and 

the SEIS contractor will take direction from both DOE and NYSERDA in accordance 

with G.2.  Technical issues will be mutually agreed upon by both agencies prior to being 

transmitted to the Contractor by the DOE Contracting Officer or designee. However, for 

all matters of contract administration please refer to Section G.3.  The contract applies 

performance-based contracting approaches and expects the Contractor to implement 

techniques that emphasize safe, efficient and measurable results.  The Contractor shall 

furnish all personnel, facilities, equipment, material, supplies, and services (except as 

may be expressly set forth in this contract as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of all items of work described 

in Section C, Performance Work Statement. 

B.2 DOE-B-2008 TIME-AND-MATERIALS CONTRACT (OCT 2014) (DEVIATION) 

 

(a) This is a time-and-materials contract.  The Contractor shall provide the direct-

productive-labor-hours (DPLH) at the fixed-hourly rates shown below by performing 

entity.  The not-to-exceed values for DPLH are detailed in Table B-2: Labor Categories, 

Rates, and Estimated Hours.  The Contractor shall provide personnel in the labor 

categories and at the fully burdened hourly rates (wages, overhead, general and 

administrative expense, and profit) set forth below (NOTE: The “Subcontractor Fully 

Burdened Hourly Rate” shall include all applicable prime Contractor mark-ups, if 

applicable.).  The hourly rates are fully burdened and fixed for each year for the entire 

term of the contract. If the Contractor exceeds the contract ceiling price, it does so at its 

own risk.  DPLH are defined as actual hours worked exclusive of federal holidays 

specified in clause H.10, Federal Holidays and Other Closures.  DPLH includes 

subcontract hours used in performance of this contract.  Not-to-exceed values have been 

established for the labor costs, other direct costs (ODCs), and travel for the base and 

option periods.  The ODCs, including travel, will be reimbursed on an actual cost basis.   
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Table B-1: Pricing Schedule 
Base Period: 0 to 36 months after NTP 

CLIN NTE DPLH Hours NTE  Dollar Amount 

0001 Labor: Line item will be awarded as 

not-to-exceed total price 

83,204  

$[Offeror Fill-in]  

 

0002 Other Direct Costs – (e.g., 

Materials, supplies) 
 $22,500.00 

0003 Travel  $50,000.00 

Base Period Total  $[Offeror Fill-in]  

 

Option Period One : 37 to 48 months   

CLIN NTE DPLH Hours NTE Dollar Amount 

0004 Labor: Line item will be awarded as 

not-to-exceed total price 

25,272 $[Offeror Fill-in]  

0005 Other Direct Costs – (e.g., Materials, 

supplies) 
 $7,500.00 

0006 Travel  $20,000.00 

Option Period Total  $[Offeror Fill-in]  

 

 
Option Period Two: 49 to 60 months   

CLIN NTE DPLH Hours NTE Dollar Amount 

0007 Labor: Line item will be awarded as 

not-to-exceed total price 

23,942 $[Offeror Fill-in]  

0008 Other Direct Costs – (e.g., Materials, 

supplies) 
 $7,500.00 

0009 Travel  $20,000.00 

Option Period Total  $[Offeror Fill-in]  

CONTRACT TOTAL PRICE 

(Including the Base Period and 2-One 

Year Option Periods 

  

 

Table B-2: Labor Categories, Rates, and Estimated Hours
*
 

Base Period (Year 1): 0 to 12 months after NTP 

Labor Categories 

Estimated 

DPLH 

Fully 

Burdened 

Hourly Rate 

Subcontractor 

Fully Burdened 

Hourly Rate 

Total Estimated 

NTE 

Principal Project Manager 
1188 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Decommissioning Plan 
400 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Supplemental Environmental Impact 

Statement 

1100 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager 
840 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert – 

Decommissioning Plan 
400 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert 1720 $[Offeror Fill- $[Offeror Fill-in]  $[Offeror Fill-in]  
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in]  

Senior Project Engineer,  Senior 

Scientist, Or Senior Technical 

Specialist 

3620 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Project Engineer,  Project Scientist, 

Or Project Technical Specialist 
3740 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Engineer,  Scientist, Or Technical 

Specialist 
4320 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Technical Editor 
92 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Technical Editor 
432 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Records/Document Control Specialist 
276 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant I 
142 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant II 
512 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Production Clerk 
364 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

TOTAL YEAR 1 19,146   $[Offeror Fill-in]  

 

Base Period (Year 2): 13 to 24 months after NTP 

Labor Categories 

Estimated 

DPLH 

Fully 

Burdened 

Hourly Rate 

Subcontractor 

Fully Burdened 

Hourly Rate 

Total Estimated 

NTE 

Principal Project Manager 
1868 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Decommissioning Plan 
500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Supplemental Environmental Impact 

Statement 

2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager 
2060 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert – 

Decommissioning Plan 
500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert 
3200 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Engineer,  Senior 

Scientist, Or Senior Technical 

Specialist 

6300 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Project Engineer, Project Scientist, Or 

Project Technical Specialist 
6400 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Engineer,   Scientist, Or Technical 

Specialist 
8560 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Technical Editor 
250 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Technical Editor 
702 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Records/Document Control Specialist 420 $[Offeror Fill- $[Offeror Fill-in]  $[Offeror Fill-in]  
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in]  

Administrative Assistant I 
380 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant II 
874 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Production Clerk 
622 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

TOTAL YEAR 2 34,636   $[Offeror Fill-in]  

 

Base Period (Year 3): 25 to 36 months after NTP 

Labor Categories 

Estimated 

DPLH 

Fully 

Burdened 

Hourly Rate 

Subcontractor 

Fully Burdened 

Hourly Rate 

Total Estimated 

NTE 

Principal Project Manager 
1398 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Decommissioning Plan 
2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Supplemental Environmental Impact 

Statement 

2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager 
160 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert – 

Decommissioning Plan 
2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert 
2100 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Engineer,  Senior 

Scientist, Or Senior Technical 

Specialist  

5300 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Project Engineer,  Project Scientist, 

Or Project Technical Specialist 
5700 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Engineer,  Scientist, Or Technical 

Specialist 
5960 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Technical Editor 
120 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Technical Editor 
544 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Records/Document Control Specialist 
356 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant I 
536 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant II 
804 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Production Clerk 
444 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

TOTAL YEAR 3 29,422   $[Offeror Fill-in]  

 

Option Period One (Year 4): 37 to 48 months after NTP 

Labor Categories 

Estimated 

DPLH 

Fully 

Burdened 

Hourly Rate 

Subcontractor 

Fully Burdened 

Hourly Rate 

Total Estimated 

NTE 
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Principal Project Manager 
1548 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Decommissioning Plan 
2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Supplemental Environmental Impact 

Statement 

1200 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager 
460 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert – 

Decommissioning Plan 
2000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert 
1600 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Engineer,  Senior 

Scientist, Or Senior Technical 

Specialist 

4000 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Project Engineer,  Project Scientist, 

Or Project Technical  Specialist 
4400 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Engineer,  Scientist, Or Technical 

Specialist 
4960 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Technical Editor 
120 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Technical Editor 
664 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Records/Document Control Specialist 
416 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant I 
536 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant II 
864 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Production Clerk 
504 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

TOTAL YEAR 4 25,272   $[Offeror Fill-in]  

 

Option Period Two (Year 5): 49 to 60 months after NTP 

Labor Categories 

Estimated 

DPLH 

Fully 

Burdened 

Hourly Rate 

Subcontractor 

Fully Burdened 

Hourly Rate 

Total Estimated 

NTE 

Principal Project Manager 
1198 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Decommissioning Plan 
1500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager – 

Supplemental Environmental Impact 

Statement 

1500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Manager 
360 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert – 

Decommissioning Plan 
1500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Subject Matter Expert 
1800 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Project Engineer, Senior 

Scientist, Or Senior Technical 

Specialist 

4200 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  
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Project Engineer,  Project Scientist, 

Or Technical Specialist 
4500 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Engineer,  Scientist, Or Technical 

Specialist 
4960 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Senior Technical Editor 
90 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Technical Editor 
514 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Records/Document Control Specialist 
336 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant I 
406 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Administrative Assistant II 
684 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

Production Clerk 
394 

$[Offeror Fill-

in]  

$[Offeror Fill-in]  $[Offeror Fill-in]  

TOTAL YEAR 5 23,942   $ 

* The proposed DPLH are the estimate of the work required and have been used to establish a 

fair and reasonable NTE price for this contract. The Contractor shall use reasonable efforts to 

deliver the total level of effort required within the proposed ceiling NTE for that period. The 

Contractor shall not be bound to deliver DPLH by labor category in strict accordance with 

this contract, but shall instead be authorized to interchange DPLH within the approved 

labor categories, interchange non-DPLH dollars with DPLH dollars, and manage to the 

total bottom-line within the contract NTE. 

 

(b) The Contractor shall be reimbursed for the cost of materials, supplies, travel, or other 

direct costs in accordance with the applicable cost principles contained in the contract 

clause at FAR 52.216-7, Allowable Cost and Payment.  The estimated cost of materials, 

supplies, equipment, travel, or other direct costs for this contract is shown in Table B-1: 

Pricing Schedule. 

 

(c) The total ceiling price of this contract is shown in Table B-1: Pricing Schedule. 

 

(d) Payment for the DPLH provided and materials, supplies, travel, or other direct costs, 

if any, shall be made in accordance with Section I, FAR 52.232-7, Payments under Time-

and-Materials and Labor Hour contracts. 

B.3 NON-LABOR COST –INDIRECT CEILING RATE 

 

The Contractor is entitled to apply an indirect rate to all non-labor costs in accordance 

with the ceiling rates provided in the below table.  The percentage specified is considered 

a ceiling rate.  The Contractor’s actual rates, up to the ceiling rate, will be applied for 

each year.  The Contractor’s reimbursed indirect rate shall be supported by the 

Contractor’s accounting system. If the Contractor is unable or does not segregate indirect 

rates with an allocation base containing non-labor costs, the Contractor is not entitled to 

any applied indirect rates to non-labor costs incurred.  
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 Year 1 Year 2 Year 3 Year 4 Year 5 

Ceiling Rate [Offeror 

Fill-in]% 

[Offeror Fill-

in]% 

[Offeror Fill-

in]% 

[Offeror Fill-

in]% 

[Offeror Fill-

in]% 

 

B.4 DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014) 

 

Funding has been obligated to each individual CLIN specified in Clause B.2 above as 

detailed below.  The Contractor may incur costs for each CLIN only up to the amount of 

funding obligated for each CLIN.  Funding obligated for one CLIN will not be available 

to cover costs incurred by the Contractor under another CLIN.   

 
CLIN Funding Amount 

(current action) 

Cumulative 

Funding Amount 

Estimated Performance 

Funded Through Date 

0001 – Labor (Base 

Period) 
   

0002 – Other Direct 

Costs 
(Base Period)  

   

0003 – Travel (Base 

Period)  
   

0004 – Labor (Option 

Year One) 
   

0005 – Other Direct 

Costs 
(Option Year One)  

   

0006 – Travel (Option 

Year One)  
   

0007 – Labor (Option 

Year Two) 
   

0008 – Other Direct 

Costs  
(Option Year Two)  

   

0009 – Travel (Option 

Year Two)  
   

B.5 OPTION TO EXTEND THE TERM OF THE CONTRACT: ESTIMATED PRICE 

AND PERIOD OF PERFORMANCE  

 

(a)  In accordance with the clause at FAR 52.217-9, Option to Extend the Term of the 

Contract, the Government may unilaterally extend the contract period of performance (as 

set forth in Section F, Deliveries) to require the Contractor to perform the work set out by 

Section C, Description/Specs/Work Statement of the contract. In the event that the 

Government elects to exercise its unilateral right to extend the term of the contract 

pursuant to this clause and FAR 52.217-9, all terms and conditions of the contract will 

remain in full force and effect. 

 

(b)  The Contracting Officer will consider factors set forth in FAR 17.207, Exercise of 
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Options, in determining whether to exercise an option to extend the term of the contract.  

The Government is concerned with ensuring that the Contractor’s performance meets, or 

exceeds, the performance requirements of the contract in a cost-effective manner.  

Accordingly, the Contracting Officer will consider the Contractor’s performance as part 

of the determination to exercise any option to extend the contract term. 

 

(c)  The Estimated Price and Period of Performance of each option to extend the term of 

the contract are set forth in clause B.2, above.   


